



**CHABOT-LAS POSITAS
COMMUNITY COLLEGE DISTRICT
PURCHASING DEPARTMENT**

June 20, 2022

Addendum No. 2

**RFQ No.: B21/22-15 Pre-Qualification GC, MEP's
Agriculture Science, Viticulture Facility Project**

To: All Prospective Proposers

This Addendum Two (2) is issued to incorporate the following changes, additions or deletions to the RFQ No.: B21/22-15. Any modifications/changes made by this addendum affect only the portions or paragraphs specifically identified herein; all remaining portions of RFQ No.: B21/22-15 to remain in force. It is the responsibility of all responders to conform to this addendum.

A. ADDITIONS, CHANGES AND/OR CLARIFICATIONS:

Changes: NONE

B. RFI QUESTIONS AND RESPONSES:

Question No. 1: Can you please provide the engineers estimate and/or budget for the project.

RESPONSE: Construction estimate is \$6,400,000.00

Question No. 2: Will the District consider science-building experience in place of Viticulture Facility construction?

RESPONSE: Yes, this type of project will be considered.

C. ATTACHMENTS:

NONE

All other terms and conditions remain unchanged.

Michael McClung - Buyer, Purchasing and Warehouse Services
Chabot-Las Positas Community College District